

ADTECH/APRIL/2026/09

27/04/2026

PROPOSAL

Note Sheet Management System (NSMS) For Radharaman Group of Institutions

1. Introduction

This proposal outlines the development of a **Note Sheet Management System (NSMS)** to digitize and streamline all types of internal approvals within the institution.

The system will support approvals for **any document type** such as quotations, official letters, circulars, purchase requests, and administrative files.

2. Objectives

- Digitize approval workflow (HOD → Director → Chairman)
- Maintain complete audit trail (who approved, date & time)
- Support approval of multiple document types
- Improve transparency and reduce manual paperwork
- Enable centralized tracking and record management

3. Scope of Work

The system will include:

- Note Sheet Creation with Unique ID
 - Multi-level Approval Workflow
 - Document Upload (Any File Type)
 - Comments & Remarks at each approval level
 - Status Tracking (Pending / Approved / Rejected)
 - Dashboard & Reporting
 - Search & Retrieval System
 - User Role & Access Management
-

4. Workflow Overview

1. HOD creates Note Sheet
2. Attach required document (quotation / letter / circular / etc.)
3. Approval moves to Director
4. Then to Chairman
5. Final approval / rejection
6. Record maintained with full history and timestamps

5. Key Benefits

- One system for all types of approvals
- Paperless and faster decision-making
- Full transparency and accountability
- Centralized document storage
- Easy search and retrieval
- Audit-ready system

6. Technology Overview

- Web-based application (browser access)
- Secure role-based login
- Scalable and future-ready system

7. Commercial Proposal

Description	Cost
Software Development & Implementation	₹50,000 + GST
Annual Maintenance & Support (AMC)	₹10,000 per year

8. Hosting & Infrastructure

- Hosting, server, and domain charges will be **extra**.
- These can be either:
 - Provided by **Radharaman Group (on-premise / existing server)**

9. AMC Includes

- Bug fixing and technical support
- Minor updates and improvements
- System monitoring support
- Backup assistance

10. Implementation Timeline

- Development: 3–4 Weeks
- Testing & Deployment: 1 Week
- Total Duration: ~1 Month

11. Conclusion

This system will provide a centralized, flexible, and scalable approval platform for all administrative processes, improving efficiency and transparency.

We look forward to your approval.

Prepared By:

ADTech Innovations LLP